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NOTES
1. SITE SHALL BE VISITED BEFORE THE SUBMISSION OF TENDER TO DETERMINE EXISTING CLEARLY MARK THEIR ROUTE. AND EXTENSION BY BUILDERS ELECTRICAL CONTRACTOR,
ATTENTION NOTE CONDITIONS WHICH WOULD EFFECT THE WORK. NO EXTRAS WILL BE ALLOWED FOR 8. THE ELECTRICAL INSTALLATION SHALL BE EARTHED IN ACCORDANCE WITH THE WIRING 20. SA POWER NETWORKS IS RESPONSIBLE FOR THE CONNECTING AND ENERGISING OF THE
PRIOR TO COMMENCING ANY CONSTRUCTION ANY CHANGES TO BE MADE ON SITE TO THE ALTERATIONS TO EXISTING WORK, TO SUIT THIS CONTRACT. REGULATIONS AS3000 AND AS DIRECTED BY THE SUPPLY AUTHORITY. NEW DEVELOPMENT.
WORKS, THIS CONTRACTOR SHALL LOCATE LOCATION OF THE COMMON SERVICE TRENCH, 2. THESE DRAWINGS SHALL BE READ IN CONJUNCTION WITH ALL ARCHITECTURAL, OTHER 9. ELECTRICAL CONDUITS TO HAVE MINIMUM 600mm COVER. 21. MAIN SWITCHBOARD/DISTRIBUTION BOARD TO BE OUTDOOR TYPE, VANDAL RESISTANT AND
AND DEPTH ALL EXISTING UNDERGROUND AND/OR ELECTRICAL AND STREET LIGHTING SERVICES, CONSULTANTS DRAWINGS AND SPECIFICATIONS AND WITH ANY OTHER WRITTEN 10. COORDINATE ROUTES AND EXACT LOCATIONS OF ALL UNDERGROUND ELECTRICAL SA POWER NETWORKS KEY LOCKABLE. CONTRACTOR TO LIAISE WITH DEVELOPER TO
SERVICES IN THE VICINITY OF THE WORKS. EQUIPMENT MUST FIRST BE VERIFIED BY THE PyE  TELECOMMUNICATIONS SERVICES PIT 661x290x580 INSTRUCTIONS WHICH MAY BE ISSUED DURING THE COURSE OF THE CONTRACT. SERVICES WITH OTHER SERVICES. DETERMINE COLOUR AND EXACT LOCATION FOR MOUNTING MSB.
ELECTRICAL DESIGNER AND PROJECT e TELECOMMUNIGATIONS SERVICES PIT 7004501605 3. IF ANY DISCREPANCY OCCURS ON THE ENGINEERS DRAWINGS OR BETWEEN DRAWINGS AND 11. OBTAIN ALL DETAILS IN REGARDS TO THE EXTENT OF REQUIRED WORKS. NO ADDITIONAL 22. COMMUNICATION POWER REQUIREMENTS TO BE FULLY COORDINATED BETWEEN BESTEC

IT SHOULD BE NOTED THAT THERE MAY BE
OTHER EXISTING UNDERGROUND SERVICES IN
THE VICINITY OF THE WORKS OTHER THAN
THOSE SHOWN ON OUR DRAWINGS.

IT SHALL BE THE CONTRACTORS
RESPONSIBILITY TO DETERMINE IF OTHER
UNDERGROUND SERVICES ARE PRESENT AND
HAVE ALL SERVICES LOCATED AND DEPTHED
PRIOR TO COMMENCING WORKS.

MANAGER/ENGINEERING CONSULTANT.

ANY CHANGES TO WORK WITHIN PROPOSED
SA POWER NETWORKS EASEMENTS MUST
ALSO BE VERIFIED BY THE PROJECT
SURVEYOR.
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SPECIFICATIONS, THE CONTRACTOR SHALL, DURING TENDERING, ASSUME THE
LARGER/GREATER. ANY DISCREPANCY SHALL BE REFERRED TO THE ENGINEERS BEFORE

PROCEEDING WITH THE WORK.

OF THE CURRENT SAA CODES AND THE BY-LAWS AND ORDINANCES OF THE RELEVANT
BUILDING AUTHORITY EXCEPT WHERE VARIED BY THE PROJECT SPECIFICATION. AUSTRALIAN
STANDARDS AND SAA REFERENCES SHALL INCLUDE AS/NZS STANDARDS AS APPROPRIATE.

ALL MATERIALS AND WORKMANSHIP SHALL BE IN ACCORDANCE WITH THE REQUIREMENTS

THE COMPLETE ELECTRICAL INSTALLATION SHALL COMPLY WITH THE CURRENT WIRING

REGULATION AS3000 AND AS3008 AND ALL AMENDMENTS AND THE REQUIREMENTS OF THE

LOCAL AUTHORITY SUPPLY.

ALL CABLES USED SHALL BE COPPER AND ALL CONDUCTORS SHALL BE MULTISTRANDED.
ALL UNDERGROUND CONDUITS AND CABLES SHALL HAVE CABLE MARKERS INSTALLED TO

12.

13.
14.
15.

16.
17.
18.
19.

BESTEC

COSTS WILL BE ALLOWED FOR ANY UNDERGROUND WORKS.

EXACT POSITION OF LIGHTS SHALL BE DETERMINED ON SITE, IN RELATION TO

ARCHITECTURAL AND OTHER DETAILS.
CONSULTING ENGINEER - BESTEC PTY LTD
DEVELOPER -

ELECTRICAL AND COMMUNICATIONS CONTRACTORS PRIOR TO FIRST FIX.

DUE TO THE SCHEMATIC NATURE OF THIS DRAWING, THE POSITION OF EQUIPMENT SHOWN
IS INDICATIVE ONLY. ACTUAL LOCATION SHOULD BE VERIFIED ON SITE.
'NOTICE OF ALTERATION' TO BE LODGED WITH SA POWER NETWORKS BY CONTRACTOR.
'CERTIFICATE OF COMPLIANCE' TO BE COMPLETED BY CONTRACTOR.

'AS BUILT' DRAWINGS TO BE SUPPLIED BY CONTRACTOR.

ELECTRICAL CABLE AND CONDUIT ENDS TO BE TERMINATED IN AN ADAPTER BOX (CLIPSAL
CAT. No. 265/3 OR SIMILAR) AND SUITABLY MARKED AT GROUND LEVEL FOR FUTURE JOINTING
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